


## JADUAL TENDER

**KERJA-KERJA PEMBANGUNAN BANGUNAN 'EVENT HALL' ANJUNG FLORIA DAN  
KEMUDAHAN LAIN DI ATAS LOT100, SELUAS 1.4 EKAR PRESINT 4, PUTRAJAYA  
UNTUK PERBADANAN PUTRAJAYA  
NO. TENDER: PPj/T/JL/44/2023**

KOD	HARGA BERSIH (RM)	TEMPOH SIAP
1/20	9,787,193.50	39 WEEKS
2/20	8,841,841.40	39 WEEKS
3/20	9,268,000.00	39 WEEKS
4/20	9,612,904.70	39 WEEKS
5/20	9,713,290.60	39 WEEKS
6/20	9,208,122.80	39 WEEKS
7/20	10,665,478.40	39 WEEKS
8/20	9,773,277.00	39 WEEKS
9/20	8,880,810.00	39 WEEKS
10/20	8,949,594.66	39 WEEKS
11/20	10,675,572.50	39 WEEKS
12/20	9,279,998.96	39 WEEKS
13/20	9,289,000.00	39 WEEKS
14/20	9,400,000.00	39 WEEKS
15/20	9,315,245.00	39 WEEKS

Sebanyak **DUA PULUH (20)** tawaran tender telah diterima dan dibuka pada **6 November 2023** jam **12.01 tengah hari** seperti jadual di atas.

  
.....  
**(MOHAMAD NAZRIN BIN AHMAD AZMI)**  
**PENGERUSI**

  
.....  
**(MUHAMMAD SHAKIF AMRI BIN SELAMAT)**  
**AHLI**

**JADUAL TENDER**

**KERJA-KERJA PEMBANGUNAN BANGUNAN 'EVENT HALL' ANJUNG FLORIA DAN  
KEMUDAHAN LAIN DI ATAS LOT100, SELUAS 1.4 EKAR PRESINT 4, PUTRAJAYA  
UNTUK PERBADANAN PUTRAJAYA  
NO. TENDER: PPj/T/JL/44/2023**

<b>KOD</b>	<b>HARGA BERSIH (RM)</b>	<b>TEMPOH SIAP</b>
16/20	8,989,201.40	39 WEEKS
17/20	9,004,201.40	39 WEEKS
18/20	9,700,000.00	39 WEEKS
19/20	9,805,120.60	39 WEEKS
20/20	13,777,313.00	39 WEEKS

Sebanyak **DUA PULUH (20)** tawaran tender telah diterima dan dibuka pada **6 November 2023** jam **12.01 tengah hari** seperti jadual di atas.



.....  
**(MOHAMAD NAZRIN BIN AHMAD AZMI)**  
**PENGERUSI**



.....  
**(MUHAMMAD SHAKIF AMRI BIN SELAMAT)**  
**AHLI**