OLEH :

Bahgaian Alam Sekitar,Tasik Dan

Wetland(BASTW), Jabatan Perancangan
Bandar




TAJUKR TENDER

e ‘ TGRS e SN (R
o URY fas T DlReS S s

8 CADANGAN KERJA-KERJA PENYELENGGARAAN STRUKTUR DAN KEMUDAHAN
& TASIK & WETLAND PUTRAJAYA, WILAYAH PERSEKUTUAN PUTRAJAYA UNTUK
TEMPOH TIGA (3) TAHUN

NO. TENDER : PPj/T/JR/14/2022
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PEMILIK
AGEN PELAKSANA
KONTRAKTOR
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TARIKH TAKLIMAT DAN
LAWATAN TAPAK

TARIKH JUAL
DOKUMEN TENDER

.| TARIKH TUTUP BELI
DOKUMEN TENDER

| TARIKH TUTUP TENDER

PENGEMUKAAN
TENDER

HARGA DOKUMEN
TENDER
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PERBADANAN PUTRAJAYA

PERBADANAN PUTRAJAYA

KONTRAKTOR BUMIPUTERA YANG BERDAFTAR DENGAN LEMBAGA PEMBANGUNAN INDUSTRI PEMBINAAN
MALAYSIA (LPIPM/CIDB), PUSAT KHIDMAT KONTRAKTOR (PPK) UNTUK TARAF BUMIPUTRA

DI BAWAH UNTUK GRED G7 KATEGORI : CE 21 ATAU CE32

TIDAK DIWAJIBKAN. KONTRAKTOR / SYARIKAT YANG BERMINAT BOLEH MENDAPATKAN MAKLUMAT BERKAITAN
TENDER BERKENAAN PADA PAUTAN PORTAL PERBADANAN PUTRAJAYA

4 JULAI 2022 (ISNIN)

18 JULAI 2022 (JUMAAT)

26 JULAI 2022 (SELASA)

SEKSYEN PENGURUSAN PEROLEHAN, JABATAN KEWANGAN, ARAS 3, BANGUNAN ANNEXE, KOMPLEKS
PERBADANAN PUTRAJAYA, 24, PERSIARAN PERDANA, PRESINT 3,
62675 WILAYAH PERSEKUTUAN PUTRAJAYA.

RM 300.00 — TUNAI




RINGKASANES KORIKERYA
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PRELIMINARIES

CIVIL & STRUCTURE MAINTENANCE
HOUSEKEEPING/ CLEANING/ UPKEEPING
MECHANICAL MAINTENANCE

ELECTRICAL MAINTENANCE

WATER SPORT EQUIPMENT/ FACILITIE MAINTENANCE
WEIR, SHORELINE AND DAM STABILITY MONITORING ASSESSMENT
HYDROLOGICAL MONITORING ASSESSMENT
HYDROGRAPHIC SURVEY

TRACER TEST

PROVISIONAL SUM

K/ J/ J J J J J J J
000 000 000 000 000 0.0 0.0 0.0 0’0

K/
000

# dibaca Bersama perincian specification/ method statement/ service level agreement/
inventory asset/ drawing



PUTRAJAYA LAKE &
WETLAND




PUTRAJAYA LAKE
600 ha badan air, 38km Shorelines,
Jetty & Pontoon (27 unit), Peralatan Navigasi (termasuk marker bouy
+ blinker etc), Peralatan Sukan Air / Rekreasi (racing lane, starter
pontoon etc)




PUTRAJAYA WETLAND
20 km Jalan Penyelenggaraan, 24 weir (tebat batu),
V-Drain (20km) Culvert, Outlet Structure, Sump,
Gabion (> 40 unit)




LAKE MAINTENANCE CENTRE

Luas kawasan 13.000m?
Blok pejabat, peralatan termasuk Travel Lift dan Forklift

(kerja pembersihan dan penyelenggaraan jentera — servis berkala, etc)




PUTRAJAYA PONDS/ MAIN DRAIN
10 ponds, kerja termasuk pembersihan sampah,
rumpai air & algae scum
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KERJA-KERJA AWAM - PENYELENGGARAN DAN
PEMBERSIHAN STRUKTUR

v' 200ha wetland - inlet / outlet structure / stoplog levelling
v' 400 ha lake - upkeeping/housekeeping

v’ 24 weirs — inspection on seepage, crack, instability

v' 20km maintenance track - fill up potholes & levelling
v
v
4
#

20km v-drain & 40 sumps
38 km shorelines & slope — maintenance and structural repair
Dam, DCC & Pedestrian Bridge

Skop termasuk penyediaan pengangkutan termasuk bot



KERJA-KERJA AWAM (HOUSEKEEPING & UPKEEPING
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MENYELENGGARA JETI, BOYA DAN PEMASANGAN
PERALATAN SUKAN AIR

v’ 27 unit jeti dan pontoon

v 57 unit marker bouy

Pemasangan Peralatan Sukan

v gelanggang rowing (albano lane marking
system)

v’ gelanggang slalom

v gelanggang kanu polo

v’ starter pontoon

v' automatic starting system
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PENYELENGGARAAN MEKANIKAL
2 nos submersible pump 132kw, small pumping station,
sewerage system pump

. 14/03/2012




PENYELENGGARAAN MEKANIKAL
Penstock, air cond

el :,'.':‘ ’

e v

<. p, ¥
B {5 / S 77, .‘rf‘

. L &2 2 V/’) /

L\l A " \

L
4 ‘Q >

: = N . S /7 08.02.2019 18:6
\\,\. B,

-
-
:
-
-
3
%
- e




PENYELENGGARAAN MEKANIKAL
Fire extinguisher, fire hydrant, ventilation fan,
sanitary & plumbing

)

08.01.2015




PENYELENGGARAAN MEKANIKAL (JENTERA)

SKOP KERJA PENYELENGGARAAN BULANAN DAN BERJADUAL

(PENERIA PENYELENGEARAANN PERLEUMEMPUNYAFPENGALAMANIRAN
BERKE LAY ARKAN VENYELENGGARAAN FERALATAN TERSEEUT
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MARINE TRAVEL LIFT FORKLIFT TRUCK
Specification: Specification:
- ASCOM -HELI
- Model: BHT 75 - Model: H50
- Capacity metric ton : 75 tonnes- - Capacity metric ton : 4-5 tonnes

- Power Kw: 74,00kw



PENYELENGGARAAN MEKANIKAL

(SKOP KERJA PENYELENGGARAAN BULANAN ATAU BERJADUAL
TERMASUK MIEMBAIKPULIH)

AERATOR PADDLE WHEEL
Specification:

- Paddle Wheel Aerator 4 wheels 2HP
415V Three Phase

- Paddle Wheel Aerator 2 wheels 1HP
415V Three Phase

PORTABLE FOUNTAIN
Specification:

Pump Capacity: 4HP (GRUNDFOS
AP12.50.11.3 Submersible pump)

Capacity: 1.9kW, 3P, 3x415V, 50Hz




PENYELENGGARAAN ELEKTRIK
Low voltage sub-station room, Main Switch Board,
Pump Starter Panel, Distribution Box, Feeder Pillar




PENYELENGGARAAN ELEKTRIK
Lightings, PA System
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ORGANISATIONAL STRUCTURE OF KEY PERSONNEL
(minimum no. of staff)

MAIN CONTRACTOR
PROJECT MANAGER/
Hydrology Assessment Team CIVIL ENGINEER Dam Assessment Team

e 1 Hydrology Expert o 1 Dam Expert
e 1 Engineer (Electrical/Electronic) e 1 Civil Engineer (Structure/Geotechnical)
e 3 Assistant Engineer consist of e 1 Assistant Engineer

(2) CIVIL and (1) IT background.

2 ASSISTANT ENGINEER 1 CHARGEMAN A4 1 HOUSEKEEPING / SPECIAL

(CIVIL/ELECTRICAL/MECHANICAL) MEP CLEANING SUPERVISOR
0830AM — 1730PM 0830AM — 1730PM 0800AM — 1700PM
(Monday to Saturday) (6 days/Week) (Monday to Saturday)
and during emergencies and during emergencies and and during emergencies
event (if necessary)

2 TECHNICIAN SPECIAL CLEANING /

(ELECTRICAL/MECHANICAL) HOUSEKEEPING AND UPKEEPING

Noted: All Staff working days is 6 days a week. In
0830AM — 1730PM
(Monday to Saturday) case of emergency and pre-organized events, staff are (APPENDIX 1B)

and during emergencies. required to perform duty. Rotating shift is required
(To be based at Putrajaya Dam) during weekend (Sunday) and Public holiday.




SERVICE LEVEL AGREEMENT (SLA) &
KEY PERFORMANCE INDICATOR (KPI)

Non Compliance with the Work Specifications, Services Level and Key Performance Indicators

(a) In the event the Contractor fails to comply with any of the Work Specifications, Services Level
or Key Performance Indicators and without prejudice to any other right that Perbadanan may
have under this Agreement, Perbadanan shall have the right to impose a penalty based at a
rate of RM100.00 or 10% of the value of non-completed work or at a rate as specified thereof,

whichever is higher, per issuance of the Non-Compliance Certificate.

(a) For the purpose of Clause 6.5.2(a), the Non-Compliance Certificate shall mean the notice
Issued by Perbadanan, upon Perbadanan being satisfied that the Contractor fails, neglects,
breaches and/or omits to perform satisfactorily and in accordance with the Work
Specifications, Services Level or Key Performance Indicators (as the case may be) including

but not limited to the failure to meet the response time thereunder.

(a) The Contractor may appeal to Perbadanan against the issuance of Non-Compliance

Certificate and any decision made thereof shall be final and conclusive.






