

JADUAL TENDER

**KERJA – KERJA PENGGANTIAN BAHARU SISTEM LIF DI BANGUNAN KUARTERS
KERAJAAN PANGSAPURI FASA 18R4 & 18R8 PRESINT 18, WILAYAH PERSEKUTUAN
PUTRAJAYA
NO. TENDER: PPj/T/JP/25/2024**

KOD	HARGA BERSIH (RM)	TEMPOH SIAP
1/29	9,319,000.00	12 BULAN
2/29	9,049,870.00	12 BULAN
3/29	9,980,000.00	12 BULAN
4/29	8,552,105.00	12 BULAN
5/29	9,000,000.00	12 BULAN
6/29	9,368,000.00	12 BULAN
7/29	9,000,000.00	12 BULAN
8/29	9,097,220.00	12 BULAN
9/29	8,900,000.00	12 BULAN
10/29	9,580,000.00	12 BULAN
11/29	9,309,800.00	12 BULAN
12/29	9,148,350.00	12 BULAN
13/29	8,996.220.00	12 BULAN
14/29	9,178,000.00	12 BULAN
15/29	9,890,600.00	12 BULAN
16/29	9,060,987.00	12 BULAN
17/29	9,205,107.30	12 BULAN
18/29	8,697,576.00	12 BULAN
19/29	8,920,004.00	12 BULAN
20/29	9,349,000.00	12 BULAN

Sebanyak **DUA PULUH SEMBILAN (29)** tawaran tender telah diterima dan dibuka pada **23 Mei 2024** jam **12.01 tengah hari** seperti jadual di atas.

.....
(HAFIZ BIN SHAMSULHUDA)
PENGERUSI

.....
(MOHAMAD SYAFIQ BIN ABDULLAH)
AHLI

.....
(TENGKU MOHAMAD ARIFF BIN TENGKU HASHIM)
AHLI

JADUAL TENDER

**KERJA – KERJA PENGGANTIAN BAHARU SISTEM LIF DI BANGUNAN KUARTERS
KERAJAAN PANGSAPURI FASA 18R4 & 18R8 PRESINT 18, WILAYAH PERSEKUTUAN
PUTRAJAYA
NO. TENDER: PPj/T/JB/25/2024**

KOD	HARGA BERSIH (RM)	TEMPOH SIAP
21/29	9,300,000.00	12 BULAN
22/29	9,388,000.00	12 BULAN
23/29	8,471,000.00	12 BULAN
24/29	9,206,900.00	12 BULAN
25/29	8,340,000.00	12 BULAN
26/29	9,212,000.00	12 BULAN
27/29	9,600,000.00	12 BULAN
28/29	9,280,000.00	12 BULAN
29/29	9,500,000.00	12 BULAN

Sebanyak **DUA PULUH SEMBILAN (29)** tawaran tender telah diterima dan dibuka pada **23 Mei 2024** jam **12.01 tengah hari** seperti jadual di atas.


.....
(HAFIZ BIN SHAMSULHUDA)
PENGERUSI


.....
(MOHAMAD SYAFIQ BIN ABDULLAH)
AHLI


.....
(TENGGU MOHAMAD ARIFF BIN TENGGU HASHIM)
AHLI