

JADUAL TENDER

**KERJA – KERJA PENGGANTIAN BAHARU SISTEM LIF DI BANGUNAN KUARTERS
KERAJAAN PANGSAPURI FASA 7 & 8 PRESINT 9, WILAYAH PERSEKUTUAN PUTRAJAYA
NO. TENDER: PPj/T/JP/24/2024**

KOD	HARGA BERSIH (RM)	TEMPOH SIAP
1/30	12,030,200.00	12 BULAN
2/30	12,350,000.00	12 BULAN
3/30	12,500,000.00	12 BULAN
4/30	11,858,800.00	12 BULAN
5/30	11,763,850.00	12 BULAN
6/30	11,050,000.00	12 BULAN
7/30	12,854,306.00	12 BULAN
8/30	11,114,647.00	12 BULAN
9/30	11,698,850.00	12 BULAN
10/30	11,305,271.00	12 BULAN
11/30	11,646,484.00	12 BULAN
12/30	12,153,700.00	12 BULAN
13/30	12,204,400.00	12 BULAN
14/30	12,280,000.00	12 BULAN
15/30	12,178,400.00	12 BULAN
16/30	12,064,000.00	12 BULAN
17/30	10,842,000.00	12 BULAN
18/30	11,071,000.00	12 BULAN
19/30	11,593,490.00	12 BULAN
20/30	12,894,000.00	12 BULAN

Sebanyak **TIGA PULUH (30)** tawaran tender telah diterima dan dibuka pada **23 Mei 2024** jam **12.01 tengah hari** seperti jadual di atas.


.....
(WAN AHMAD ROSIDI BIN WAN ABDULLAH)
PENGERUSI


.....
(NURSYAMIMI ALWANI BINTI MURSHAM)
AHLI


.....
(MUHAMMAD SHAFIQ BIN ISHAK)
AHLI

JADUAL TENDER

**KERJA – KERJA PENGGANTIAN BAHARU SISTEM LIF DI BANGUNAN KUARTERS
KERAJAAN PANGSAPURI FASA 7 & 8 PRESINT 9, WILAYAH PERSEKUTUAN PUTRAJAYA
NO. TENDER: PPj/T/JB/24/2024**

KOD	HARGA BERSIH (RM)	TEMPOH SIAP
21/30	BUMIPUTERA	12 BULAN
22/30	BUMIPUTERA	12 BULAN
23/30	BUKAN BUMIPUTERA	12 BULAN
24/30	BUMIPUTERA	12 BULAN
25/30	BUMIPUTERA	12 BULAN
26/30	BUMIPUTERA	12 BULAN
27/30	BUMIPUTERA	12 BULAN
28/30	12,051,073.00	12 BULAN
29/30	11,931,400.00	12 BULAN
30/30	11,700,000.00	12 BULAN

Sebanyak **TIGA PULUH (30)** tawaran tender telah diterima dan dibuka pada **23 Mei 2024** jam **12.01 tengah hari** seperti jadual di atas.

.....
(WAN AHMAD ROSIDI BIN WAN ABDULLAH)
PENERUSI

.....
(NURSYAMIMI ALWANI BINTI MURSHAM)
AHLI

.....
(MUHAMMAD SHAFIQ BIN ISHAK)
AHLI